N
e

N%‘IXVQRERI( CITY OF NEWARK

Committed to Senvice Excellence DELAWARE

BIDDER

BID SECURITY

CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERIAL LINE AND UNDERGOUND CABLE RELOCATION

NOTICE
Do not disassemble. Return intact with
properly completed forms or bid may be rejected.



CITY OF NEWARK

Delaware

CONTRACT NO.

19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

TABLE OF CONTENTS

NOTICE OF LETTING.

GENERAL PROVISIONS

SPECIAL PROVISIONS

TECHNICAL SPECIFICATIONS

PAYMENT

PROPOSAL

NON-COLLUSION STATEMENT

LISTING OF SUBCONTRACTORS

BOND TO ACCOMPANY PROPOSAL

CHANGE ORDER

DRAWINGS

.37
.43
.44
.47
.48
.49
.Accompanying

.Accompanying



CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

NOTICE OF LETTING

Sealed bids for Contract No. 19-04, Furnishing Labor and Equipment
for Aerial line and Underground Cable Relocation will be received
in the Purchasing Office, City Municipal Building, 220 South Main
Street, Newark, Delaware, 19711 until 2 p.m., prevailing time,
Tuesday, March 5, 2019, and will be publicly opened and read aloud
in the Council Chambers shortly thereafter.

A MANDATORY Pre-Bid Meeting or Skype will be on
Tuesday, February 19, 2019 at 10:00 a.m. in the City Manager’s
Conference Room, on the second floor of the Newark Municipal
Building. Please contact 302-366-7000 X 2083 for skype
information.

Copies of the contract documents may be obtained on the
City’'s website at www.newarkde.gov.



CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

GENERAL PROVISIONS

BIDS

Each bid shall be submitted on the proposal form included
herein. The proposal and all other required documents must
be submitted in a sealed envelope clearly identified with the
bidder's name and marked, "City of Newark - Contract No. 19-
04, "Furnishing Labor and Equipment for Aerial Line and

Underground Cable Relocation," and will be received in the
Purchasing Office, 220 South Main Street, Newark, Delaware,
19711 until 2 p.m., prevailing time, Tuesday, March 5, 2019.
Each bid so submitted shall constitute an irrevocable offer
for a period of sixty (60) days following the bid opening
date.

BID SECURITY

Each bid must be accompanied by a certified check, cashier’s
check or bid bond in the amount of five percent (5%) of the
proposed bid price, payable to the City of Newark. Failure
to provide the required bid security may be grounds for
rejection of the bid. If a bid bond is submitted, the
attached “Bond to Accompany Proposal” form must be completed
and issued by a surety licensed to operate in the State of
Delaware.

If the successful bidder fails or refuses to execute and
deliver the contract and performance bond within fourteen
(14) calendar days after receiving notice of award of the
contract, the successful bidder shall forfeit to the City for
such failure or refusal the security deposited with the bid.
Any certified check or cashier’s check submitted as bid
security shall be returned to all unsuccessful bidders sixty
(60) calendar days after the bid opening date.

CONTRACT SURETY BOND

The successful bidder shall provide the City with a Contract
Surety Bond in the full amount of the contract guaranteeing
faithful performance of the contract. Such bond shall be
provided to the City with the executed contract within



fourteen (14) calendar days after receiving notice of award
of the contract. Upon receipt of the contract surety bond,
the City will return any certified check or cashier’s check
submitted as bid security by the successful bidder.

TAXES

The bid price(s) shall not include federal or state taxes.
If applicable, the bidder must furnish the City with the
necessary tax exemption forms in triplicate upon submission
of his invoice.

AWARDS

Following review of all bids by the City Manager and his
recommendation to the Mayor and Council, awards, if any, will
be made to the best responsible bidder. The Mayor and
Council reserve the right to reject any or all bids and to
waive minor irregularities and defects in form where the best
interests of the City would be served. The actual purchase
order will be issued once the Notice to Proceed is received
from DelDOT.

INQUIRIES

Any inquiries regarding technical specifications should be
directed to Mr. Bhadresh Patel, Director of Electric at
(302)366-7000 x 2085. Questions regarding the bidding
procedure should be directed to Mark Brainard, Assistant to
the City Manager, at 302-366-7000.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Contractor shall commence work on a date to be specified by
the City in a written ™“Notice to Proceed” and to fully
complete all work under this <contract on or Dbefore
September 30, 2019. Bidder agrees to pay $595.00 as
liguidated damages for each consecutive calendar day the
contract is extended beyond said completion date.

APPROVAL

The contractor shall receive approval 1in writing from the
engineer before ordering any material for work to be done
under this contract.

LICENSING
The successful bidder shall be licensed to operate in the

State of Delaware, shall be registered as a contractor in the
City of Newark and shall possess all other required licenses.
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NONCOLLUSTION

Bidders are prohibited from entering into any agreement,
participating in any collusion or otherwise taking any action
in restraint of free competitive bidding in connection with
this bid.

ADDENDA

Any changes to the bid documents shall be made only by
written addenda issued no later than four (4) calendar days
prior to the date set for bid opening. Prospective bidders
shall bear the entire responsibility for being sure they have
received any and all such addenda.

EXCEPTIONS

Any and all exceptions to the specifications or other bidding
requirements must be noted in the space provided on the
proposal form. Any exceptions may constitute suitable
grounds for rejection of the bid.

INCREASE AND/OR REDUCTION OF ESTIMATED QUANTITIES

The contractor’s attention is directed to the fact that the
quantities indicated in this contract are approximate and may
be increased or decreased by the engineer. An increase or a
reduction in these quantities will in no way alter the unit
prices bid by or paid to the contractor.

ADVERTISEMENT

It is further agreed that any bidder submitting a bid will
not use the name of the City in any advertisement without
first obtaining the written consent of the City Manager.

FAMILIARITY WITH PROPOSED WORK

The contractor shall examine carefully the contract documents
and the specifications for the work contemplated. The
contractor shall not, at any time after the execution of the
contract, set up any claims whatever based upon insufficient
data or incorrectly assumed conditions or character of the
work to be performed under this contract and shall assume all
risks resulting from the change in conditions which may occur
during the progress of the work.

WORKING HOURS

A. The normal working hours per day per state highway
permit in this contract shall be 9:00 a.m. - 3:00 p.m.
Monday thru Friday. It 1is not contemplated that the
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contractor will work on Saturdays, Sundays or holidays.

B. In case of emergency, or in case the contractor desires
to work on Saturdays, Sundays or holidays or hours in
excess of the specified normal working hours on any one
working day, the contractor shall request permission of
the City to do so. If, in the opinion of the City, the
reason for working is bona fide, the contractor will be
granted permission to work such hours as may be
necessary. Also, if in the opinion of the City, a bona
fide emergency exists, the contractor may be directed
to work such hours as may be necessary, whether the
contractor requests permission to do so or not.

C. All work will be performed within Newark City limits
and no paid traveling time will be allowed from the
contractor's yard to the City yard.

SAFETY PRECAUTIONS

The contractor shall execute this contract with the utmost
concern to the safety of the general public. All areas
worked wupon shall be properly identified with warning
indication during the working period.

PROTECTION TO PUBLIC PROPERTY

A. The contractor shall insure protective measures to the
general public and to the occupants of ©property
adjacent to the work site. All work shall be executed
with the utmost concern for the safety of the public.

B. All work areas shall be properly identified with the
proper warning indication.

C. The contractor shall be strictly responsible for any
and all damages or injury of every kind and description
which directly or indirectly may be done to any
property or sustained by any persons during the
performance of the work.

D. When or where any direct or indirect damage or injury
is done to public or private property by or on account
of any act, omission, neglect or misconduct in the
execution of the work, the contractor shall restore at
his own expense such property to a condition similar or
equal to that existing before such damage was done by
repairing, rebuilding or otherwise restoring as may be
directed, or he shall make good such damage or injury
in an acceptable manner.

COMPENSATION AND LIABILITY INSURANCE




Except as otherwise provided by law, the contractor
shall at all times maintain and keep in force such
insurance as will protect him from claims under
Worker's Compensation Acts, and also such insurance as
will protect him and the owner from any such claims for
damages for personal injuries, including death, which
may arise from operations under this contract, whether
such operations be by the contractor or by any
subcontractor or anyone directly or indirectly employed
by any of them. The selected contractor shall be
required to provide a copy of this insurance.

The contractor and his subcontractor's Public Liability
and Property Damage Insurance shall provide adequate
protection against public 1liability, property damage
and vehicular liability.

Limits of Liability Insurance:

1. Prime Contractors approved for hire Dby City
Council shall be required to provide Commercial
General Liability (CGL) coverage with 1limits of
insurance not less than:

$2,000,000 Each Occurrence Limit

$2,000,000 Personal & Advertising Injury Limit
$3,000,000 Annual Aggregate Limit

$3,000,000 Products-Completed Operations Limit
$1,000,000 Business Auto Liability Limit
$5,000,000 Commercial Umbrella Limit

2. The Prime/General Contractor, Newark (owner), and
all other parties required of the General
Contractor, shall Dbe included as insured on the
CGL, using Additional Insured Endorsements
providing coverage as broad as the coverage
provided for the named insured subcontractor.

3. Subcontractors approved in association with the
hiring of a Prime Contractor shall be required to
provide Commercial General Liability (CGL)
coverage with limits of insurance not less than:

$1,000,000 Each Occurrence Limit

$1,000,000 Personal & Advertising Injury Limit
$2,000,000 Annual Aggregate Limit

$2,000,000 Products - Completed Operations Limit
$1,000,000 Business Auto Liability Limit
$3,000,000 Commercial Umbrella Limit

A copy of the Certificate of Insurance must be provided
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to the City prior to the start of any work.

INSPECTIONS

All inspections will be performed by the City of Newark
Electric Department.

REMOVAL OF DEBRIS

The contractor shall be responsible for cleaning up the work
site and disposing of any and all debris. The cost of this
disposal shall be borne by the Contractor.

TERMINATION OF AGREEMENT

This agreement may be terminated by the City upon thirty (30)
days written notice if the contractor fails to perform
satisfactorily in accordance with the terms and conditions of
the contract. In the event this agreement is terminated, the
contractor shall be paid for services satisfactorily rendered
up to the termination date.

LIST OF SUBCONTRACTORS’CERTIFICATION

A. Each bidder shall execute and submit with this bid, on
the form provided herein, a 1list of subcontractors,
including complete names and addresses, whose services
the bidder intends to use in performing all work under
the contract. Bids submitted without such a 1list, or
with a list not completely or properly executed, are
subject to rejection.

B. Each bidder is required to notify all subcontractors
that they are obligated to comply with the provisions
of Federal and State law as they pertain to this
project, and that they must submit evidence of such
compliance upon notice or request. The bidder shall
certify his compliance with this requirement on the
list of subcontractors.

C. After the contract has been awarded, the successful
bidder shall not substitute another subcontractor for
any subcontractor whose name was set forth on the list
of subcontractors which accompanied his bid, without
the written consent of the City.

OWNERSHIP OF MATERIAL

All documents prepared and submitted pursuant to this RFP or
contract shall be the property of the City upon submittal and



will be subject to staff and public review and discussion in
association with our public bidding and formal proposal
process. Any information or documents deemed proprietary
shall be so marked at time of submittal and limited to detail
where the disclosure of contents could be prejudicial All to
competing offerors during the process of negotiation, and any
commercial or financial information of a privileged or
confidential nature.



CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

SPECIAL PROVISIONS

SCOPE

Relocate approximately 70 Utility poles with 34,500 volt, 3
phase, one or two 12470 volt, 3 phase and single phase 7200

volt circuits attached. Poles also have transformers,
capacitor Dbanks, secondary triplex, streetlight arms and
brackets, smart meter radios, fused cutouts, single

disconnects and 3 phase gang switches attached as noted on
drawings which need relocation. Contractor to set 38 new
utility poles and relocate all equipment. Contractor to
schedule all outages on all secondary risers as needed to
allow the existing underground cables to be rerouted to the
new poles. Contractor to relocate all primary underground
cables and reroute to risers on new poles. Contractor must
schedule all primary outages as needed or request the City to
de-energize any loop feeds if ©possible to allow for
relocation. The City will provide customer information needed
to schedule all secondary and primary outages. All trenches
must be backfilled, tamped and seeded. The contractor shall
install new LED streetlights with proper length brackets at
proper mounting heights as noted on prints. Contractor must
trench, backfill and install new poles and lights on McIntyre
drive as noted on prints. Work to be performed on Elkton Road
from Casho Mill Road to the Maryland Line in Newark, Delaware
including any associated work listed on attached drawings.
All material will be supplied by the City of Newark. The
contractor must supply all 1labor and equipment. The
contractor must pick up any new material and return any
salvaged hardware to the City’s Central Stores Warehouse on
Phillips Avenue. It 1is anticipated that all underground
cables will be long enough to be reconnected or re-terminated
if needed at the new pole locations without splicing

ACCOMPANYING DRAWINGS AND SPECIFICATIONS

A. The drawings accompanying these specifications are 8 in
number, for Elkton Road from Casho Mill road to the
Maryland Line and 33 construction details which were
prepared by the Electric Department of the City Newark,
Delaware.



In the case of an inconsistency between Drawings and
Specifications or within either document not clarified
by addendum, the better quality or greater quantity of
work shall be provided 1in accordance with the
Engineer’s interpretation.

3. STANDARD SPECIFICATIONS

A.

LIABILITY OF CONTRACTOR

Whenever the Contractor 1is required by an existing
State, Federal, Local or Municipal 1laws, ordinances,
rules or regulations or by an State, Federal, Local or
Municipal laws, ordinance, rules or regulations that
may be enacted hereafter pertaining to the work to be
done under this contract, to secure any permits or
licenses to carry on any operation or operations in
connection with the performance of the contract and/or
to act under the direction or supervision of a City
official and/or employee in connection with any such
operation or operations, the Contractor shall be solely
liable for all suits, actions, costs and damages of
every kind and description resulting or which may
result, directly or indirectly, from any such operation
or operations and shall indemnify and save harmless the
owner from any and all suits, actions, costs and
damages of every kind and description arising or which
may arise directly or indirectly from the said
operation or operations.

INDEMNIFICATION OF THE OWNER

The Contractor shall pay, indemnify and save harmless
the Owner, 1its agents and employees, from all suits,
actions, <claims, demands, damages, losses, expenses
and/or costs of every kind and description to which the
Owner may be subjected or put by reason of injury
(including death) to person or property resulting from
the manner or method employed by the Contractor, his
agents and employees or Subcontractors, or from any
neglect or default of the Contractor, his agents and
employees, or Subcontractors in the performance of this
contractor, or any part thereof, or from, by or on
account of any act of omission of the Contractor, his
agents and employees, or Subcontractors, and whether
such suits, actions, claims, demands, damages, losses,
expenses and/or costs be against, suffered or sustained
by the Owner, its agents and employees, or be against,
suffered or sustained by other corporations, and
persons to whom the Owner, its agent and employees, may
become liable therefore, and the whole, or so much of

10



4.

the monies due to become due the Contractor under the
contract as may be considered necessary by the Engineer
may be retained by the Owner until such suits or claims
for damages shall have Dbeen settled or otherwise
disposed of and satisfactory evidence to that effect
furnished to the Engineer.

PAYMENT FOR EXTRA WORK

Extra work shall be paid for at a unit price or lump
sum, which amount will be agreed upon in writing by the
Contractor and Engineer before such work begins.

PROSECUTION AND PROGRESS OF WORK

4.

1

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer,
assign, or otherwise dispose of the contract or
contracts or any portion thereof, or of his right,
title, or interest therein, without written consent of
the Engineer. In case such consent 1is given, the
Contractor will be permitted to sublet a portion
thereof, but shall perform with his own organization,
work, amounting to not less than 60% of the total
contract bid price, except that any items designated in
the contract as “specialty items” may be performed by
subcontract and the cost of any such specialty items so
performed by subcontract may be deducted from the
original total bid price before computing the amount of
work required to be performed by the Contractor with
his own organization.

If the Contractor to whom a contract is awarded
proposed to subcontract any part of the work, the scope
and value of the work to be done by the Subcontractor
shall be outlined. The cost of the materials to be
used by the Subcontractor shall be included in the
value of the subcontracted work. The work of the
Subcontractor shall be 1listed as to its wvalue in
relation to the entire contract. A subcontractor may
not, in turn, subcontract a portion of the work
intended to be done by that organization without
written permission of the Engineer pursuant to the
requirements of this section.

In the event that the Contractor utilizes the services
of the employees of another contractor or
subcontractor, he must receive the Engineer’s approval
prior to work being performed. The Contractor may be
required to supply the City with information relating
to such employment which may include but not be limited

11



to payroll information in summary form as well as a
copy of each withholding statement filed with the
Federal and State indicating payroll deductions.

As a precedent to payment to the Contractor for any
part of the work performed by a Subcontractor or by the
personnel and equipment of any other ©person or
organization other than the Contractor, the Engineer
may require the Contractor to file with the City a
certified copy of the subcontract or agreement he has
with such Subcontractor or other persons or
organization and/or certified copy of any agreement
that such Subcontractor or other person or organization
has with any other ©person or organization for
performing work under the contract.

No subcontractors, or transfer of contract, shall in
any case release the Contractor of his liability under
the contract and bonds.

NOTICE TO PROCEED

After the contract has been executed, the Engineer will
issue to the Contractor a "“Notice to Proceed” which
notice will stipulate the date on or before which the
Contractor is expected to begin work. The date which
will be specified in the notice will be at least
fourteen (14) calendar days subsequent to the date of
issuance of the “Notice to Proceed.” The specified
contract time shall Dbegin on the day work actually
starts or on the date stipulated in the ™“Notice to
Proceed,” whichever 1is earlier. No work 1is to be
started before receipt of the ™“Notice to Proceed.”
Please note: No work can begin until the "“Notice to
Proceed” is received by DelDOT.

WORK SCHEDULE AND PROSECUTION OF WORK

The Contractor, prior to the notice to proceed, will be
required to submit for the Engineer’s approval his
proposed work schedule in detail including proposed
dates for ordering and receiving construction materials
and similar items which will control the items of work.
His proposed work schedule shall be based on the number
of working days, calendar days, or other increments as
set forth in the contract, that he expects to require
in completing the project, recognizing the capabilities
of his labor, equipment, arrangements for materials,
and other related matters. The submission of a
proposed work schedule will not entitle the Contractor
to an increase in the contract time.

12



If the Contractor delays submission or resubmission of
his work schedule, list of subcontractors (1 f
anticipated) for approval, or list of material sources,
the Engineer reserves the right to issue the notice to
proceed (or serve notice) so that working days will
commence after fourteen (14) days. Such a notice will
contain a warning that required submissions must be
made and approved before work may begin.

The accumulative number of working days shall be
reviewed, verified, and signed by the Contractors
representative, and the Engineer’s Inspector, at the
end of each two week period; the accumulative working
days also will be shown on the Contractor’s estimates
for partial and final payments. The Contractor’s
signature on the estimates will indicate that he is in
agreement with the accumulative working days shown
thereon.

The Contractor shall start construction operations on
that part of the project designated by the Engineer, or
set forth in the work schedule and the work shall be
conducted in such manner and with sufficient materials,
equipment, and labor as are considered necessary to
insure its completion in accordance with the plans and
specifications as interpreted by the Engineer, within
the time set forth in the proposal. Should the
prosecution of the work for any reason be discontinued,
the Contractor shall notify the Engineer at least 24
hours in advance of resuming operations.

LIMITATION OF OPERATIONS

The Contractor shall conduct the work at all times in
such a manner and in such sequence as will insure the
least interference with traffic. He shall have due
regard to the location of detours and to the provisions
for handling traffic. He shall not open up work to the
prejudice or detriment of work already started, and the
Engineer may require the Contractor to finish a section
on which work is in progress before work is started on
any additional sections.

LAWS TO BE OBSERVED

The Contractor at all times shall observe and comply
with all Federal, State, Local and Municipal Laws,
ordinances, rules and regulations in any manner
affecting the work, and all such orders or decrees as
exist at present and those which may be enacted later,
of bodies or tribunals having any Jjurisdiction or
authority over the work, and shall indemnify and save

13



harmless the Owner and all its officers, agents, and
servants against any claim or liability arising from or
based on the violation of any such 1law, ordinance,
rule, regulation, order or decree, whether such
violations be by the Contractor or any Subcontractor or
any of their agents and/or employees.

PUBLIC CONVENIENCE AND SAFETY

In carrying on the work, the Contractor shall interfere
as little as possible with traffic. The Contractor
shall provide and maintain ingress and egress for all
residences and places of business located along the
construction route. So far as practicable, materials
stored upon the highway shall be placed so as to cause
as little obstruction to the traveling public as
possible. If, as determined by the Engineer, it 1is
necessary to keep the road or a portion of it open to
travel during the construction thereof, the Contractor
shall so carry on the work and provide such means that
travel will not be obstructed or endangered. The
Contractor shall provide and maintain in an acceptable
condition such temporary roadways and bridges as may be
necessary to accommodate the traffic using or diverted
from the roadway under construction, and shall provide
and maintain in a safe condition temporary approaches
to and crossing of intersecting highways. Fire
hydrants on or adjacent to the highway shall be kept
accessible to fire apparatus at all times and no
material or obstruction shall be placed within 15 feet
of any such hydrant. All footways, gutters, sewers,
inlets, and portions of highways adjoining the roadways
under construction shall not be obstructed more than is
absolutely necessary. Work closed down for the winter
and at all times shall be left entirely accessible at
all points to fire apparatus. The Contractor shall not
disturb the surface of an existing road farther in
advance of the new construction than can be completed
in a reasonable length of time as determined by the
Engineer.

BARRICADES AND WARNING SIGNS

The Contractor shall provide and maintain all traffic
control devices that furnish information, protection
and safety to the traveling public and such other
traffic control devices as are deemed necessary by the
Engineer. The use and application of all traffic
control devices shall meet the standards as given in
the Manual on Delaware Traffic Controls for Street and
Highway Construction, Maintenance, Utility and
Emergency Operations.

14



MAINTENANCE OF TRAFFIC

When the contract provides for the maintenance of
traffic, the road while undergoing improvements shall
be kept open to all traffic by the Contractor. Where
so provided on the plans or in the Special Provisions,
the Contractor may by-pass traffic over an approved
detour route. The Contractor shall keep the portion of
the road being used by public traffic in such condition
that traffic will be adequately accommodated. He shall
also provide and maintain in a safe condition temporary
approaches to crossings, intersections, roads, streets,
businesses, parking lots, residences, garages and farm;
snow removal will be required of the Contractor.

In addition to the provisions required under Section
4.6 and 4.7 of these Specifications, the Contractor
shall also comply with the Manual on Uniform Traffic
Controls for Street and Highway Construction,
Maintenance, Utility and Emergency Operations.

This manual may be obtained from the Delaware
Department of Transportation, Dover, Delaware.

RESPONSIBILITY FOR DAMAGE CLAIMS

The contractor shall indemnify and save harmless the
City, its officers and employees, from all suits,
actions, or claims, of any character brought because of
any 1injuries or damage received or sustained by any
person, persons, or property on account of the
operations of the said contractor; or on account of or
in consequence of any neglect in safeguarding the work;
or through wuse of any unacceptable materials in
constructing the work or because of any act or
omission, neglect or misconduct of said Contractor; or
because of any claims or amounts recovered from any
infringements of patent, trademark, or copyright; or
from any claims or amounts arising or recovered under
the “Workmen’s Compensation Act,” or any other law,
ordinance, order or decree; and so much of the money
due the said Contractor under and by wvirtue of his
contract as may be considered necessary by the City for
such purpose may be retained for the use of the City
or, 1n case no money 1is due, his surety may be held
until such suit or suits, action or actions, claim or
claims for injuries or damages as aforesaid shall have
been settled and suitable evidence to that effect
furnished to the City; except that money due the
Contractor will not be withheld when the Contractor
produces satisfactory evidence that he is adequately

15
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protected by public 1liability and property damage
insurance.

PERSONAL LIABILITY OF PUBLIC OFFICIALS

The City, Director, Engineer or their authorized agents
shall incur no personal 1liability as a result of
carrying out any of the provisions of the contract, as
the result of exercising any power or authority granted
to them thereby, or as the result of any act by the
Contractor. In such matters they act as the agents and
representatives of the City.

NO WAIVER OF LEGAL RIGHTS

The City shall not Dbe estopped Dby estimate or
certificate made or given by the Engineer or his agents
either Dbefore or after the final completion and
acceptance of the work and payment therefore from
showing the true and correct amount, quality, and
character of the work done and materials furnished by
the Contractor or any other person under this agreement
or from showing at any time that any such estimate or
certificate is untrue and incorrect, or improperly made
in any particular or that the work or materials, or any
part thereof, do not in fact conform to the contract;
and the City shall not be estopped, notwithstanding any
such estimate or certificate and payment in accordance
therewith, from demanding and recovering from the
Contractor and Surety such damages as it may sustain by
reason of his failure to comply with the terms of the
contract.

AUTHORITY OF THE ENGINEER

All work shall be done under the supervision of the
Engineer and performed to his satisfaction. He shall
decide all questions which may arise as to the quality
and acceptability of materials furnished and work
performed and as to the manner of performance and rate
of progress of the work; all questions which may arise
as to the interpretation of the plans and
specifications; all gquestions as to the acceptable
fulfillment of the contract on the part of the
Contractor; all disputes and mutual rights between
contractors; and all questions as to compensation. The
Engineer will have the authority to suspend the work,
wholly or in part, due to the failure of the Contractor
to correct conditions unsafe for the workmen or the
general public; for failure to carry out provisions of
the contract; for failure to carry out orders; for such
periods as he may deem necessary due to unsuitable

16
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weather; for conditions considered unsuitable for the
prosecution of the work or for any other condition or
reason deemed to be in the public interest.

AUTHORITY AND DUTIES OF INSPECTORS

Inspectors employed by the Electric Department are
authorized to inspect all work done and all material
furnished. Such inspection may extend to all or any
part of the work and to the preparation, fabrication or
manufacture of the materials to be used. The inspector
is not authorized to revoke, alter or waive any
requirements of the specifications. He shall call the
attention of the Contractor to any failure of the work
or materials to conform to the specifications and the
contract. He shall have the authority to reject
materials or suspend the work until any questions at
issue can be referred to and decided by the Engineer.
Such inspection will not relieve the Contractor from
his obligation to perform the work in accordance with
the requirements of the plans, specifications and
contract.

The inspector shall in no case act as foreman or
perform other duties for the Contractor, nor interfere
with the management of the work by the latter. Any
advice which the inspector may give the Contractor
shall in no way be construed as binding the Engineer in
any way or releasing the Contractor from fulfilling all
of the terms of the contract.

If the Contractor refuses to suspend operations on oral
order, a written order giving the reason for shutting
down the work shall be issued. After placing the order
in the hands of the Contractor’s representatives in
charge, the inspector shall immediately leave the job.
Work done during the absence of the inspector will not
be accepted or paid for.

CLEANING UP

The Contractor shall, at his own expense, keep the
sites of his operations clean during construction and
remove all rubbish as it accumulates.

Upon failure of the Contractor to keep the sites of his
operations clean to the satisfaction of the Engineer,
the Owner may, upon twenty-four (24) hours notice to
the Contractor, remove any rubbish, materials, earth,
etc., which the Engineer may deem necessary charging
the costs thereof to the Contractor and may deduct the
amount from any money that may be due him. On or
before the completion of the work the Contractor shall,
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without charge therefor, tear down and remove all his
buildings and temporary structures built by him, shall
remove all rubbish of all kinds from any grounds which
he has occupied, and shall leave the site of the work
in a clean and neat condition.

TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to suspend the
work wholly or in part, for such period or periods as
he may deem necessary, due to unsuitable weather, or
such other conditions as are considered unfavorable for
the suitable prosecution of the work, or for such time
as 1s necessarily due to the failure on the part of the
Contractor to carry out orders given or perform many or
all provisions of the contract. If it should become
necessary to stop work for an indefinite period, the
Contractor shall store all materials in such manner
that they will not obstruct or impede the traveling
public unnecessarily nor become damaged in any way, and
he shall take every precaution to prevent destruction,
damage, or deterioration of the work performed, provide
suitable drainage by opening ditches, shoulder drains,
etc., and erect temporary structures where necessary.
The Contractor shall not suspend the work without
authority. Neither the failure of the Engineer to
notify the Contractor to suspend work on account of bad
weather or other unfavorable conditions, nor permission
by the Engineer to continue work during bad weather or
other unfavorable conditions, shall be a cause for the
acceptance of any work which does not comply in every
respect with the contract and specifications.

ANNULMENT OF CONTRACT

If the Contractor fails to begin the work under the
contract within the time specified, or fails to perform
the work with sufficient skilled workmen and proper
equipment and/or with sufficient proper materials and
insure the prompt completion of said work, except in
case for which an extension of time is provided, or
shall perform the work unsuitably or neglect or refuse
to promptly remove materials or again promptly perform
such work as shall be rejected as defective or
unsuitable, or shall discontinue the prosecution of the
work, or if the Contractor shall become insolvent or be
declared bankrupt, or commit any act of bankruptcy or
insolvency or allow any final judgment to stand against
him unsatisfied for a period of forty-eight (48) hours,
or shall make an assignment for the Dbenefit of
creditors, or shall fail to make prompt payment to all
Subcontractors and/or material men for material and/or
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labor supplied, or shall persistently disregard any
State, Federal, Local or Municipal laws, ordinances,
rules and regulations pertaining to the work, or shall
disregard the instructions of the Engineer, or from any
other cause whatsoever shall not carry on the work in
an acceptable manner, the Engineer may give notice in
writing, mailed to the Contractor and/or his Surety of
such delay, neglect or default, specifying the same,
and if the Contractor within a period of three (3) days
after such written notice is mailed, shall not proceed
in accordance therewith, then the Owner shall upon
written certificate from the Engineer of the fact of
such delay, neglect or default, and the Contractor’s
failure to comply with such notice, have full power and
authority without prejudice to any of its other rights
or remedies and without violating the contract, to
terminate the employment of the Contractor and to take
the prosecution of work out of the hands of said
Contractor, and to take possession of the premises and
to appropriate or use any or all materials, appliances
and equipment on the premises, and may enter into an
agreement for the completion of said contract according
to the terms and provisions thereof, or use such other
methods as in 1its opinion, shall be deemed expedient
and necessary for the completion of said contract in
accordance with the plans and specifications. In the
event of any of the aforementioned circumstances
arising at any time or times, the Owner shall have the
right to withhold, without the payment of interest, any
such sums of money due or to become due the Contractor
until the interests of the Owner have been fully
protected to the satisfaction of the Engineer. All
costs and expenses incurred by the Owner, together with
the costs of completing the work under the contract
including the <costs of additional managerial and
administrative services if any, shall be deducted from
any monies due or which may become due said Contractor.

In case the expense so incurred by the Owner shall be
less than the sum which would have been payable under
the contract 1if it had been completed by said
Contractor, then the said Contractor shall be entitled
to receive the difference; and in case such expense
shall exceed the sum which would have been payable
under the contract, the Contractor and/or Surety shall
be 1liable therefor, and shall pay the amount of the
difference to the Owner within ten (10) days after
written notice mailed to the Contractor and/or Surety.

The expense, loss or damage including the cost of

additional managerial and administrative services, if
any, 1incurred by the Owner through the Contractor’s
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default shall be certified by the Engineer, and such
certifications shall be conclusive and recognized and
accepted as the correct amount of the loss sustained by
the Owner by any and all parties concerned.

EXTENSION OF TIME

If the Contractor finds that it will be impossible for
him to complete the work on or before the time allowed
by the contract, he shall, prior to the termination of
such time, submit a written request to the Engineer for
an extension of time for completion of the contract.
He shall set forth fully therein the reasons which he
considers would Jjustify the Engineer in granting his
request, and if requested by the Engineer shall submit
a revised detailed work schedule which will show that
the remaining work shall be completed on or before the
requested extended completion date. If the Engineer
finds that the work was delayed on account of unusual
conditions beyond the control of the contractor, or
that the quantities of work done or to be done are
sufficiently in excess of the estimated gquantities to
warrant additional time, he will, with or without
notice to the Surety, grant an extension of time for
completion in such amounts as appears to him to be
reasonable and proper. This new completion time shall
thereafter be as binding upon the Contractor and Surety
as if it appeared in the contract originally.

If any delay is caused to the Contractor by specific
orders of the Engineer to stop work except as provided
in Subsection 4.13 or by failure of the Engineer to
provide necessary instruction for carrying on the work,
such delay will entitle the Contractor to an equivalent
extension of time and the equivalent suspension of the
ligquidated damage charge.

When the satisfactory execution and completion of the
contract requires more work or materials 1in greater
amounts than set forth in the contract and such work
can be shown to effect the contractor’s schedule of
progress, the Contractor shall be entitled to an
extension of time. When the Contractor is delayed by
conditions beyond his control, the contract time shall
be extended equal to the number of days he has been
delayed.

PARTIAL PAYMENT

The Engineer shall once in each month make an estimate,
in writing, of the total amount of work done on the
contract and the wvalue thereof to the date of such
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estimate, after receiving an invoice or request for
payment of work completed by the Contractor on the
contract.

From the total of the amount so ascertained will be
deducted an amount equivalent to five (5) per centum of
the whole to be retained by the Owner until after the
completion of the entire contract, 1in an acceptable
manner, and the balance or a sum equivalent to ninety-
five (95) per centum of the whole, shall be paid to the
Contractor by the Owner. The total amount deducted
shall be retained until final completion of all work
covered by the contract.

A schedule of wvalues of the various parts of the work
to be done under lump sum items, shall be agreed upon
by the Contractor and the Engineer, and such schedule
shall be the basis for determining the amount allowed
the Contractor on account of such lump sum items, on
partial estimates or payments under the contract.

Payment on estimates, except final estimates, shall not
exceed those shown on the proposal except those
authorized in extra work orders. No such estimates or
payments shall be required to be made when in the
judgment of the Engineer, the work is not proceeding in
accordance with the provisions of this contract, or
when in his judgment the total value of the work done
since the last estimate amounts to 1less than $3,000
dollars. The Engineer, 1f he deems expedient to do so,
may cause estimates to be made more frequently than one
in each month and payments thereon to be made more
frequently.

When approved by the Engineer, partial estimates may
include the wvalues of tested and acceptable materials
of a nonperishable or non-contaminative nature which
have been produced or furnished for incorporation as a
permanent part of work yet to be completed, provided
acceptable provisions have been made for storage. Any
allowance made for materials on hand will not exceed
the delivered cost of the material as verified by
invoices furnished by the Contractor, nor will it
exceed the contract bid price for the material complete
in place. No partial payment will be made on living
plant materials until planted.

Whenever liquidated damages are assessable, such
damages shall be deducted from the monthly and final
estimate. The payment of any current or final estimate
or of any retained percentage shall in no way affect
the obligation of the Contractor to repair or renew any
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defective parts of the construction and to be
responsible for all damage due to such defects.

If, at any time, there is evidence of any lien or claim
which, if established, the City might become liable,
and which 1s chargeable to the Contractor, the City
shall have the right to retain out of any payment then
due or to become due an amount sufficient to completely
indemnify the City against such lien or the Contractor
shall refund to the City all monies that the City may
be compelled to pay in discharging any lien made
obligatory in consequence of the Contractor’s neglect
or default.

CONDITIONAL ACCEPTANCE

Whenever, in the opinion of the Engineer, the
Contractor has completed the work 1in an acceptable
manner 1in accordance with the terms of the contract,
the Engineer shall make an inspection of the entire
work, and upon completion of all repairs or renewals
which may appear at the time to be necessary, in the
judgment of the Engineer, he shall certify to the Owner
in writing as to said completion, and as to the wvalue
thereof. The aforesaid certificate shall be held and
taken to evidence the conditional acceptance to the
entire work Dby the Owner as of the date thereof.
Notwithstanding the issuance of such certificate and
the entire work thereunder, the Owner shall continue to
reserve and retain the aforesaid then five (5) per
centum of the whole value of the work as shown by the
said certificate of conditional acceptance, over and
above any and all other reservations and/or deductions
which the Owner 1is, by the terms of the Contract
Documents or otherwise, entitled or required to make
and retain, and shall hold the said five (5) per centum
for a period of three (3) months from and after the
date of such certificate of conditional acceptance, and
the City shall be authorized to apply the whole or any
part of said five (5) per centum so retained to any and
all costs of repairs and renewals of the work and
appurtenances which may become necessary, in the
judgment of the Engineer, during such period of three
(3) months on account of any failure or defects in said
work and appurtenances, due to improper work done or
materials furnished Dby the Contractor, if the
Contractor shall fail to make such repairs or renewals
within twenty-four (24) hours after receiving notice
from the Owner to do so.
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4.20 ACCEPTANCE AND FINAL PAYMENT

4.21

Upon the expiration of the aforesaid three (3) months
period from and after the date of the conditional
acceptance of the work, the Engineer shall make a final
inspection of the entire work, and, upon completion of
all repairs or renewals which may appear at that time
to be necessary in the judgment of the Engineer, he
shall certify to the Owner in writing as to the final
acceptance of the entire project. The Owner, upon
receipt and approval of said certificate, shall pay, or
cause to be paid, to the said Contractor, the whole
amount of money then due the said Contractor, under the
contract, except such sums which have already been paid
and except such sum or sums as may have been expended
by the Owner under the provisions of the Contract
Documents and less any other deductions the Owner may
be otherwise entitled to make.

The last mentioned certificate issued by the Engineer
shall be deemed and accepted by all parties thereto as
evidencing the final completion and acceptance of the
entire project, and the payment made by the Owner to
the Contractor pursuant to the issuance of said
certificate of final completion and acceptance shall be
deemed to be and accepted by all of the parties hereto
as the final payment to be made by the Owner to the
Contractor, all prior certificates or estimates upon
which payments may have been made being partial
estimates and subject to correction in said final
payment.

The acceptance by the Contractor of the last payment,
as aforesaid shall operate as and shall be a release to
the City of Newark, Electric Department and his agents
from all claims or liability under this contract, or
for anything done or furnished or relating to the work
under this contract, or for any act or neglect of the
City of Newark, Electric Department, the Director, or
his agents relating to or connected with the contract.

NO LIMITATION OF LIABILITY

It is understood and agreed that any and all of the
duties, liabilities, and/or obligations imposed upon or
assumed by the Contractor and the Surety, or either of
them, by or under the Contract Documents, shall be
taken and construed to be cumulative, and that the
mention of any specific duty, liability or obligation
imposed upon or assumed by the Contractor and/or the
Surety under the Contract Documents shall not be taken
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or construed as a limitation or restriction upon any or
all of the other duties, liabilities, and/or
obligations imposed under or assumed by the Contractor
and/or the Surety by or under the Contract Documents.

REMEDIES CUMULATIVE

All remedies provided in the Contract Documents shall
be taken and construed to be cumulative; that is, in
addition to any and all other remedies provided therein
and to any remedies in law or equity which the City
would have in any case.

LEGAL ADDRESS

The address given 1in the bid or proposal 1is hereby
designated as the legal address of the Contractor.
Such address may be changed at any time by notice in
writing delivered to the Engineer. The delivery at
such 1legal address or the depositing in any post
office, on a postcard, registered wrapper directed to
the above mentioned address of any notice, letter or
other communication to the Contractor, shall be and
shall be deemed to be a legal and sufficient service
thereof upon the Contractor. The delivering at or the
mailing the Contractor’s Dbusiness address (written
notice of which address shall be given to the
Engineer), or the delivering to the Contractor in
person or to his authorized representative, of any
notice, letter or other communication shall also be and
shall be deemed to be legal and sufficient service
thereof upon the Contractor.

CONTRACTOR' S EXPENSE

All things required by the Contract Documents to be
done, furnished and/or installed shall be done by the
Contractor at his entire cost and expense, unless
otherwise provided therein.

NIGHT WORK

No night work between the hours of sundown and sunrise
shall be permitted except with the written permission
of the Engineer.

STRIKES

The Contractor shall adjust all strikes, or other labor

troubles, and no allowance will be made for such delays
in the time limit herein named.
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4.27 CONDUCT AND COORDINATION OF WORK

The Contractor shall make all necessary arrangements
and so conduct the work that all parts of the same will
be carried on simultaneously and harmoniously and so
that the work of installing the various sections or
items of the same shall not interfere with, or retard
the progress of other work.

If it Dbecomes necessary, at any time during the
progress of the work, to move materials and/or
equipment which have Dbeen temporarily located or
stored, the Contractor shall move them, or cause them
to be moved, at his expense. Care shall be taken that
floors are not overloaded at any time.

The Contractor shall furnish all required information
to insure continuity between wvarious sections of the
work and to avoid delay and to obviate defects on any
part of the whole work, all as approved by the
Engineer.

Any damage caused by the handling or installation of
materials or equipment, or the carrying out of any
portions of the work, must also be made good by the
Contractor to the satisfaction of the Engineer.

The Contractor shall compare all of the wvarious
drawings and shall install the work so as to provide
for all clearances and finish indicated thereon. Work
under each trade, etc., shall be arranged to clear
piping, equipment, etc. of all other trades.

The Contractor shall inform himself fully regarding any
peculiarities and limitations of the space available
for the installation of the material. He shall see
that all equipment, such as wvalves, or any other
appliances necessary to be reached from time to time
for operation and maintenance are made easily
accessible and, if required, shall set them in walls or
grounds in small iron boxes with wood or metal covers.

The construction of the work may develop conditions
that render impracticable the location of equipment as
shown or noted. In such cases, before installing his
work, the Contractor shall call the condition to the
attention of the Engineer and set the equipment as the
latter may direct.
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4.28 CONSTRUCTION WITHIN STATE HIGHWAY DEPARTMENT RIGHT-OF-
WAYS

The City will obtain the necessary permit for the
performance of work under this contract within rights-
of-way of the Delaware State Highway Department. The
Contractor shall perform all operations in full
compliance with all requirements of the State Highway
Department without additional compensation over the
price bid for the work.

It is hereby agreed by both parties involved in the
granting of this Franchise or (Permit) that actual
construction within the bounds of the highways or
streets under the Jjurisdiction of the State Highway
Department, shall be in accordance with the following
construction requirements, as well as 1in accordance
with those requirements regularly found in each
Franchise or (Permit) granted.

The construction shall be subject at all times to
inspection by an authorized representative of the Chief
Engineer of the State Highway Department assigned to
inspect any feature of material or work entering into
the contract.

The construction shall interfere as little as possible
with traffic and the residents along the road or street
shall be provided with the necessary access to their
properties. The Police Department shall be notified
prior to any proposed street or road closing.

Necessary Dbarricades, suitable and sufficient red
lights, danger signals and signs shall be provided for
the protection of the existing property and the safety
of the public.

When it 1s necessary to open a trench through an
existing roadway, shoulder, gutter, curb, sidewalk, or
any other existing facility, the materials used in the
replacement shall be similar to those as removed or
materials approved by the Chief Engineer. Further, the
design of the mix and construction methods used in the
replacements shall also be approved Dby the Chief
Engineer.

Unless otherwise specifically approved in writing by
the Chief Engineer, all trenches shall be opened from
the surface of the existing facility to the elevation
necessary for the pipe installation.
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The material excavated from the trench shall be
approved by the Chief Engineer before it is used as
backfill. Should the excavated material be
unsatisfactory for use as backfill, because of its poor
soil characteristics or its high-water content,
acceptable material shall be provided and placed as
directed.

The material placed as backfill shall be well compacted
around and to a height of one (1) foot above the pipe,
after which layers not exceeding six (6) inches loose
measurement, shall be placed and compacted by
mechanical tampers to a density equal to that of the
adjacent original material.

When the construction has been completed, all existing
roadway, shoulder, gutter, curb, sidewalk or other
facility disturbed by such construction shall also be
replaced 1in a manner satisfactory to the Highway
Department.

When open cuts are made in any hard-surfaced roadway,
the material replaced will be under the Delaware State
Highway Department Specifications and supervision as
stated in the requirements of the State Highway
Department under General Information.

FATLURE TO COMPLETE WORK ON TIME

Permitting the Contractor to continue and finish the
work or any part of it after the time established in
the contract for its completion or after the date to
which the time for completion may have been extended
shall not operate as a waiver by the City of any of its
rights under this contract and shall not relieve the
Surety from its obligations.

DEFAULT AND TERMINATION OF CONTRACT

If the Contractor fails to begin the work under the
contract within the time specified in the “Notice to
Proceed”, or fails to perform the work with sufficient
workmen and equipment or with sufficient materials to
ensure the prompt completion of said work, or shall
perform the work unsuitably or shall neglect or refuse
to remove materials or perform anew such work as shall
be rejected as defective and wunsuitable, or shall
discontinue the prosecution of the work, or shall fail
to resume within a reasonable time after notice to do
so, work which has Dbeen discontinued, or 1if the
contractor shall Dbecome insolvent or be declared
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bankrupt, or commit any act of bankruptcy or
insolvency, or allow any final Jjudgment to stand
against him unsatisfied for a period of 10 days, or
shall make an assignment for the benefit of creditors,
or for any other cause whatsoever, shall not carry on
the work in an acceptable manner, the Engineer shall
give notice in writing to the Contractor and his Surety
of such delay, neglect, or default.

If the Contractor or Surety, within a period of 10 days
after such notice, shall not proceed in accordance
therewith, then the Electric Department shall, upon
written notification from the Electric Department of
the fact of such delay, neglect or default and the
Contractor’s failure to comply with such notice, have
full power and authority without violating the
contract, to take the prosecution of the work out of
the hands of the said Contractor. The City may
appropriate or use any or all materials and equipment
on the ground as may be suitable and acceptable and may
enter 1into an agreement for the completion of said
contract according to the terms and provisions thereof
or use such other methods as in the opinion of the
Engineer shall be required for the completion of said
contract in an acceptable manner.

All costs and charges incurred by the City, together
with the cost of completing the work under contract,
shall be deducted from any monies due or which may
become due said Contractor. In case the expense so
incurred by the City shall be less than the sum which
would have been payable under the contract if it had
been completed by said Contractor, then the said
Contractor shall be entitled to receive the difference
and in case such expense shall exceed the sum which
would have been payable under the contract, then the
Contractor and the Surety shall be liable and shall pay
to the City the amount of such excess.

TERMINATION CLAUSE - NATIONAL EMERGENCY

The City shall, by written notice, terminate the
contract or any portion thereof after determining that
the reasons beyond either City or Contractor control,
he is prevented from proceeding with or completing the
work as originally contracted for, and that termination
would, therefore, Dbe 1in the public interest. Such
reasons for termination may include, but need not be
necessarily limited to, executive orders of the
President of the United States relating to prosecution
of war, national defense, or national emergency; and
restraining orders or injunctions obtained by third-
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party citizen action resulting from national and local
environmental protection laws or where the issuance of
such order or injunction is primarily caused by acts or
omissions of ©persons or agencies other than the
Contractor.

When contract, or any portion thereof, are terminated
before completion of all items of work in the contract,
payment will be made for the actual number of units or
items of work completed at the contract unit price, or
as mutually agreed for items of work partially
completed or not stated. No «claim for loss or
anticipated profits shall be considered.

Reimbursement for organization of the work (when not
otherwise included in the contract) and moving
equipment to and from the job will be considered where
the volume of work completed is too small to compensate
the Contractor for these expenses under the contract
unit prices, the intent being that an equitable
settlement will be made with the Contractor.

Acceptable materials, obtained by the Contractor for
the work, that have Dbeen inspected, tested, and
accepted by the Engineer, and that are not incorporated
in the work may, at the option of the Engineer, be
purchased from the Contractor at actual cost as shown
by receipted bills and actual cost records at such
points of delivery as may be designated by the
Engineer.

Termination of a contract or a portion thereof shall
not relieve the Contractor of his responsibilities for
the completed work, nor shall it relieve his Surety of
its obligation for and concerning any Jjust claims
arising out of the work performed.

TERMINATION OF CONTRACTOR’S RESPONSIBILITY

A contract will be considered complete when all work
has been completed according to plans and
specifications, final inspection made, the work
accepted by the Engineer, and all of the obligations of
the Contractor have been compiled with.

The Contractor will then be released from further
obligation except as set forth in the contract bond.

SUBMISSION OF QUALIFICATIONS

Prior to the award of this contract, the low Bidder
shall submit to the Electric Department Director for
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approval a list of the equipment that he intends to use
in the prosecution of this contract. Also, he shall
indicate by name the supervisory personnel that he
intends to use on this contract.

In the event that the above information is not approved
by the Electric Department Director, the Mayor and
Council reserve the right to award the contract to the
next lowest Bidder, or to reject all proposals, as may
best serve the interests of the City of Newark.

LOCATION OF EXISTING UTILITIES

The Contractor’s attention is directed to the fact that
the locations of the existing utilities as shown on the
contract drawings are only approximate and it shall be
the Contractor’s responsibility to locate these
utilities by test pits in advance of actual
construction operations in the vicinity of utilities.

The Contractor shall not begin any construction around
or adjacent to utilities without notifying their owners
at least two (2) working days, but not more than ten
(10) working days in advance, as required by Chapter 8,
Title 26, of the Delaware Code.

The failure to show on the contract drawings any
existing utilities shall not relieve the contractor of
his responsibility of determining the location of these
utilities and any damage to the utilities or
interruption of services shall be repaired at the
Contractor’s expense, according to City Specifications.
The City shall be notified of any damage to any
utilities.

It is understood and agreed that the Contractor has
considered in his bid all the permanent and temporary
utility appurtenances in their present or relocated
positions as shown on the plans or are readily
discernible and that no additional compensation will be
allowed for any delays, inconvenience, or damage
sustained by him due to any interference from the said
utility appurtenances or the operation of moving them,
except the Contractor may be granted an eqguitable
extension of time.

The relocation of any existing utilities which will
interfere with the proposed construction may also be in
operation simultaneously with the work to be performed
under this contract. The Electric Department will make
every effort to arrange for utility relocation work in
advance of the time or times the Contractor will
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require the use of the areas in which the utilities to
be relocated are presently allocated. However, the
Electric Department does not guarantee that all such
work will be completed in the sequence, or within the
periods, most convenient to the Contractor.

MAINTENANCE OF TRAFFIC

It shall be the Contractor’s responsibility to maintain
open lanes of traffic at all times within the work area
and to provide and maintain, in a safe condition, any
temporary approaches to crossings, intersections,
roads, streets, businesses, parking lots, residences,
driveways and garages.

No lane <closure or road closing will be permitted
unless authorized by the Engineer. The Newark Police
Department and the New Castle County Fire Board shall
be notified prior to any proposed street or road
closing.

Every precaution must be taken to protect the general
public while the work is in progress.

Work shall be completed with as little delay to traffic
and the general public as possible.

The Contractor shall also comply with the Manual on
Delaware Traffic Controls for Street and Highway
Construction, Maintenance, Utility, and Emergency
Operations.

SCOPE OF PAYMENT

The Contractor shall accept the compensation as herein
provided as full payment for furnishing all materials,
labor, tools, equipment necessary to complete the work,
and for performing all work contemplated and embraced
by the contract.

This compensation shall also include all loss or damage
arising from the nature of the work, action of the
elements, unforeseen difficulties which may be
encountered during the prosecution of the work, and for
all expense incurred in consequence of the suspension
or discontinuance of the work under the contract.

The Contractor shall promptly make payments to all
persons supplying labor and materials for the execution
of the contract. The Engineer may require satisfactory
evidence (release of liens) to that effect before the
payment of any estimate, and such evidence must be
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presented before the final acceptance and payment.

SPECIAL PROVISIONS

Special Provisions are specific clauses setting forth
conditions or requirements peculiar to the project
under consideration and covering work or materials
involved in the proposal and estimate of quantities,
but not sufficiently covered by the Standard
Specifications. Should any special provisions or
requirements conflict with these Standard
Specifications, the Special Provisions shall govern.

SEQUENCE OF CONSTRUCTION

The Contractor shall complete this contract according
to a particular sequence of construction if directed by
the Engineer. This sequence shall be followed by the
Contractor at no additional compensation over the unit
prices and lump sum prices bid for the work.

Prior to the start of construction, and at a time to be
specified by the Owner, a preconstruction conference
shall be called by the Owner. This conference shall be

attended by representatives of the Owner, the
Architect/Engineer, the Contractor, and each
Subcontractor, as appropriate. The purpose of this

conference is to discuss the labor standard provisions
and other requirements of the contract, and to clarify
for the Contractor and Subcontractors the methods by
which they must implement such provisions and comply
with such requirements. At this conference, the
Contractor will present his construction schedule.

QUANTITIES AND WORK CHANGES

The Contractor’s attention is directed to the fact that
quantities where indicated are approximate and may be
increased or decreased by the Engineer. Further, the
City reserves the right to increase or delete any
portion of the work presented in the Contract, should
it so determine. This increase or decrease of some
quantities will in no way alter the unit prices bid.

INTENT OF PLANS AND SPECIFICATIONS

The plans which accompany the specifications, if any,
are herein designated contract plans are for the
purpose of illustrating the general character and
extent of the work and are subject to such
modifications as may be found necessary or advisable,
either before or during the execution of the work, and
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the contractor shall conform to and abide by whatever
supplementary plans and explanations which may be
furnished by the City of Newark for the purpose of
illustrating the work in more detail.

B. All work that may be called for in the specifications
and not shown on the plans, or shown on the plans and
not called for in the specifications shall be executed
and furnished by the contractor as if described in both
ways. Should any incidental work or material be
required which is not denoted in the specifications or
plans, either directly or indirectly, Dbut which is
nevertheless necessary for the proper carrying out of
the intent thereof, the contractor is to understand the
same to be implied as required and shall perform all
such work and furnish all such material as fully as if
they were particularly delineated or described.

EXAMINATION OF SITE, DRAWINGS, ETC.

Before submitting proposals, bidders shall inform themselves
fully of the nature of the work by a personal examination of
the site, the drawings and specifications, and by such other
means as they may prefer to consider necessary, as to
matters, conditions and considerations bearing or in any way
affecting the ©preparation of +their proposals and the
contract. They shall not, at any time after submission of
the proposal, dispute the accuracy of such drawings or the
specifications and the general conditions nor assert that
there 1s any misunderstanding in regard to the location,
extent or nature of the work to be performed.

STARTING DATE AND SEQUENCE OF CONSTRUCTION

The starting date of this contract will be as specified by
the City in a written “Notice to Proceed.” A Mandatory Pre-
Bid meeting or Skype will be on Tuesday, February 19, 2019 at
10:00 a.m. in the City Manager’s Conference Room on the
second floor of the Newark Municipal Building. The final
decision as to sequence of construction shall be that of the
engineer. There shall be no additional compensation for the
Pre-Bid meeting.

SUPERVISION OF WORK

A. The contractor shall generally supervise the work and
shall secure full cooperation of all subcontractors, if any,
to complete the work with a minimum of interference with the
operating personnel of the City of Newark.

B. A City approved Construction Management firm shall have
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personnel onsite to assist the contractor during
construction. The contractor shall obtain pricing from the
Construction Management firm and add the pricing to the bid.
The contractor shall obtain pricing from the authorized firm
and submit the cost with the bid in the proposal form.

9. WORKING FORCE

A.

The contractor shall, at all times, enforce strict
discipline and good order among his employees, and will
not employ on the Jjob any unfit person or anyone not
skilled in the work assigned to him.

The contractor shall employ only such foremen,
superintendents and  workmen as are careful and
competent, and the City of ©Newark may demand the
dismissal of any person employed by the contractor who
shall be guilty of misconduct or who neglects or
refuses to comply with the directions given, and such
person shall not again be employed at the site of this
contract without express written consent of the City.
Failure of the —contractor to comply with these
provisions shall be sufficient reason for the City of
Newark to withhold all estimated payments which are or
may become due, or its representatives may suspend the
work until compliance with such orders is affected.

10. INSPECTION OF MATERIAL AND WORK

A.

B.

Workmanship shall be of good quality and all work and
material shall Dbe at all times subject to the
inspection of the City of Newark or their duly

authorized representatives. The contractor shall
provide reasonable and necessary facilities for such
inspection. If required by the City of Newark, the

contractor shall take down or uncover portions of the
finished work.

The contractor agrees that in case any of the material
or work, or both, shall be rejected as defective or
unsuitable by the engineer, the material shall be
replaced and the work shall be done again immediately
to the satisfaction and approval of the engineer at the
cost and expense of the contractor. Should the work
thus exposed prove satisfactory, the cost of exposing
and restoring same shall be at the expense of the City
of Newark, but if it should prove to be unsatisfactory,
all costs shall be at the expense of the contractor.

Any omission or failure on the part of the City of
Newark or 1ts inspectors to disapprove or reject any
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11.

12.

13.

14.

15.

defective work or materials shall not be construed to
be acceptance of any defective work or material.

D. Should the engineer not —consider the defect of
sufficient importance to require the contractor to
replace any imperfect work or materials, the engineer
shall have the power to make an equitable deduction
from the stipulated price.

SAFETY PRECAUTIONS

The contractor shall execute this contract with the utmost
concern for the safety of the general public. All areas
worked upon and subject to travel by the public shall be
identified with the proper warning indicators and signs
during the working period. Upon completion of the contract
or when such areas are reopened to public travel, they shall
be rendered in a safe condition using either temporary or
permanent repair material as the case may be. No private
driveway shall be Dblocked or closed without the property
owner or resident being notified prior to construction.

RIGHT-OF-WAY

All operations shall be confined to the assigned area. The
City will provide no right-of-way over other properties. It
shall be the contractor’s responsibility to obtain permission
from any neighboring property owner if the contractor finds
it necessary to enter upon or use private property in any
manner in the execution of the work. The contractor shall
take every possible precaution to minimize the inconvenience
to the owners or tenants of adjacent property. Public
roadways shall not be obstructed in such a way as to cut off
traffic unless authorized by the engineer. The contractor
shall, at his own expense, repair any damage or injury to
either public or private property during the progress of the
work.

EXCAVATED MATERIAL

It shall be the responsibility of the contractor to dispose
of all excavated material which in the opinion of the
engineer is unsatisfactory for backfill or fill. The cost of
this disposal shall be borne by the contractor.

SALVAGEABLE MATERIAL

All salvageable items and material designated Dby the
engineer, shall be removed to City property, and returned to
our warehouse location, if directed by the engineer.

RESTORATION OF DISTURBED SURFACES

35



16.

17.

18.

19.

Upon completion of work, all related work pertaining to
lawns, shrubbery, driveways, mailboxes, and slopes which have
been disturbed shall be restored to their original condition,
including topsoiling and seeding at the contractor’s expense.

LOCATION OF UTILITIES

A. It will be the responsibility of the contractor to call
“Miss Utility” at #811, before any excavation work
begins for the marking of the location of existing
utilities.

B. Any damage done to existing utility lines, services,
poles and structures shall be repaired or replaced by
the contractor at his own expense.

SUPERVISION OF THE ENGINEER OR AUTHORIZED AGENT

The work is to be carried out under the supervision of the
engineer and to his entire satisfaction. The work and
materials shall be strictly of the best quality of the kinds
specified herein, and should any work or materials other than
those specified or shown be introduced into the construction
of the work, the engineer, or his authorized agent, shall
have full power to reject them and they shall be removed from
the premises within three (3) days by the contractor after
being notified to do so.

AUTHORITY OF THE ENGINEER

The engineer shall in all cases, determine the amount of
quantity, quality and acceptability of the work and materials
which are to be paid for under this contract; shall decide
all questions in relation to said work and performance
thereof; and shall, in all cases, decide questions which may
arise relative to the fulfillment of the contract or to the
obligations of the contractor thereunder.

CLEANING UP

A. The contractor shall at his own expense, keep the sites
of his operations clean during construction and remove
all rubbish as it accumulates.

B. Upon failure of the contactor to keep the site of his
operations clean to the satisfaction of the engineer,
the City may upon twenty-four (24) hours notice to the
contractor, remove any rubbish, materials, earth, etc.,
which the engineer may deem necessary, charging the
cost thereof to the contractor and may deduct the
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20.

amount from any monies that may be due him.

MAINTENANCE OF TRAFFIC

A.

The contractor must provide for the maintenance of
traffic. The road, while undergoing power 1line
construction improvements, shall be kept open to all
traffic by the contractor unless otherwise directed
by the City. The contractor shall keep the portion of
the road being used by public traffic in such condition
that traffic will be adequately accommodated. He shall
also provide and maintain 1in a safe condition
temporary roadways and approaches to crossings,
intersections, roads, streets, businesses, parking
lots, residences, garages, etc.

So far as practicable, materials stored wupon the
roadway shall be placed so as to cause as little
obstruction to the traveling public as possible. Fire
hydrants on or adjacent to the roadway shall be kept
accessible to fire apparatus at all times, and no
material or obstruction shall be placed within 15 feet
of any such hydrant. The contractor shall not disturb
the surface of an existing road farther in advance of
the new construction than can be completed in a
reasonable length of time as determined by the
engineer. The contractor shall provide and maintain
properly illuminated signs and Dbarricades for the
information, protection, and safety of the traveling
public, conforming to DelDOT’s Manual on Traffic
Controls for Streets and Highway Construction.
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CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

TECHNICAL SPECIFICATIONS

SCOPE

The scope of work covers relocation of Utility poles on
Elkton Road from Casho Mill road to the Maryland Line. The
contractor shall provide all labor and equipment necessary to
complete the work specified. All work shall comply with all
City requirements. All material will be supplied by the city
of Newark. The contractor must pick up any new material and
return any salvage hardware to the City’s central stores
warehouse on Phillips Avenue. The contractor must coordinate
all work with other utilities including but not limited to
DPL, Verizon and Comcast

FURNISHING OF SERVICES

The amount of work to be done under this contract shall be
authorized by the City. The actual scheduling of work shall
be mutually determined by the City and the contractor.

The commencement of this contract shall be considered an
important factor in the evaluation of bids and may influence
the award of the contract. The attention of bidders is
therefore directed to that section of the Proposal form in
which they have been asked to indicate the earliest date that
they can commence work, if awarded the contract.

DESCRIPTION OF WORK

Relocate approximately 38 City owned wutility poles and
rearrange or transfer to 32 other utility poles with 34,500
volt, 3 phase, one or two 12470 wvolt, 3 phase and single
phase 7200 volt circuits attached. Poles also have
transformers, capacitor banks, secondary triplex, streetlight
arms and brackets, smart meter radios, fused cutouts, single
disconnects and 3 phase gang switches attached as noted on
drawings which need relocation. Contractor to set 38 new
utility poles and relocate all equipment. Contractor to
schedule all outages on all secondary risers as needed to
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allow the existing underground cables to be rerouted to the
new poles. Contractor to relocate all primary underground
cables and reroute to risers on new poles. Contractor must
schedule all primary outages as needed or request the City to
de-energize any loop feeds if ©possible to allow for
relocation. The City will provide customer information needed
to schedule all secondary and primary outages. All trenches
must be backfilled, tamped and seeded. The contractor shall
install new LED streetlights with proper length brackets at
proper mounting heights as noted on prints. Contractor must
trench, backfill and install new poles and lights on McIntyre
drive as noted on prints. Work to be performed on Elkton Road
from Casho Mill Road to the Maryland Line in Newark, Delaware
including any associated work listed on attached drawings.
All material will be supplied by the City of Newark. The
contractor must supply all 1labor and equipment. The
contractor must pick up any new material and return any
salvaged hardware to the City’s Central Stores Warehouse on
Phillips Avenue. It 1s anticipated that all underground
cables will be long enough to be reconnected or re-terminated
if needed at the new pole locations without splicing

It will be required at times for the contractor to work live
12.47 kV using rubber gloves and other safety equipment.

Any 34.5kV lines on poles to be replaced will be de-energized
by the City and grounded. Any work being performed on live
lines will require HRC 2 (level 2) clothing with an arc
rating greater than 8 cal/cm squared.

The contractor shall install all the materials and
incidentals necessary for completion of the work. The
contractor shall furnish all the equipment and labor for the
satisfactory and safe operation of 12 kV and 34 kV line work
including all needed temporary jumpers. The contractor must
schedule all electrical shutdowns with customers if needed.

The contractor may be required to remove the existing poles,
lines, cables, fixtures, appurtenances, hardware and all
other materials on abandoned lines and deliver these
materials to the Newark Electrical Department's Central
Stores on Phillips Avenue.

All work shall comply with the latest edition of the National
Electric Safety Code. The contractor shall coordinate all
installation activities with the City of Newark's Electrical
Director.

This is a State Highway project and all rules and regulations
required by DELDOT shall be adhered to.

The work shall be done on Elkton Road from Casho Mill Road to
the Maryland line.
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WORKING CONDITIONS

During the installation of new conductors, it may be
necessary to maintain service on existing primary lines. The
contractor will be required to supply all rubber protective
equipment for live line work.

a. Care must be exercised working in vicinity of
existing energized high voltage primary lines.

b. Prior to working on energized conductors,
permission shall first be obtained from City of
Newark's Electrical Director.

c. The contractor shall provide line trucks, aerial
lifts and other mechanical equipment to safely
complete the project.

d. The contractor may be required to work jointly
with other utility companies and to ensure that no
delays are caused by his actions.

ACCESS TO JOB SITES

It shall be the responsibility of the contractor to obtain
permission from the City of Newark if said contractor finds
it necessary to enter upon or use in any manner property
outside the public right of way.

QUALITY OF WORK

All work shall be installed in a first-class, neat and
workmanlike manner, by craftsman experienced in the trades
and acceptable to Newark's Electrical Director.

Electrical installation shall meet the electrical regulations
of the National Electric Safety Code and shall comply with
the local codes and laws, including those of the City of
Newark. All PPE must be worn as dictated by OSHA and the
NESC.

UNDERGROUND CABLE RELOCATION SEQUENCE

Contractor to call Miss Utility for mark-out.

All utilities including the City to mark facilities.

a. The city will switch and de-energize cables if
possible.
b. If the cables cannot be de-energized, the

contractor must schedule an outage with the
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customers affected. The City will ©provide a
customer list for each outage.

After receiving proper clearance from Miss Utility, the
contractor shall excavate the cables and reroute with 30” of
cover from top of cable or conduit for primary and 24”7 of
cover from top of cable or conduit for secondary to the new
pole.

a. If existing cables are in conduit, remove and
reinstall in new conduit to new pole. Install U-
Guard as needed at pole.

b. If existing cables are direct buried, reroute to
new pole and install U-Guard as needed at pole.

c. If existing cables are in polyduct, reroute in
polyduct to new pole and install U- Guard as
needed at pole.

If needed, terminate primary cables with terminations
provided by the city or reconnect secondary to the
transformer or bus line (set screw type connectors must be
used at the transformer).

Re-energize the cables or contact the City to switch and re-
energize.

ADDITIONAL INFORMATION

All aerial road crossings shall be scheduled after hours in
coordination with the City and DELDOT.

Adequate expenses shall be included for holding ALL existing
poles for adjacent cut and fill for other utilities.

Adequate expenses shall Dbe included for pulling all old
poles.

All abandoned anchors shall have anchor rods removed.

Typical minimum spacing between phase wire and neutral is 7
feet. On poles with risers (including DPL owned poles) 10
feet is typical. Light levels have been designed with fixture
mounting heights at 25’ +/- 3ft. Secondary spool brackets can
be installed 1’ below the fixture bracket.

Pole grounding is typically installed with #2 copper-weld up
to 10 feet then changing to #4 solid copper.
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Porcelain insulators, spool brackets, transformers,
transformer mounting brackets, 35kv gang switches, 1/0 acsr,
336.4 acsr 397.5 acsr, 1/0 triplex, LED fixtures and
streetlight Dbrackets are to be returned as material for
reuse.

LIST OF UNDERGROUND RISERS

1. 34D13 2-1 PHASE PRIMARY RISERS 1/0 SOL AL 15KV
FEEDS APARTMENTS

2. 34D11 2- 3 PHASE PRIMARY RISERS 1/0 SOL AL 15V
FEEDS SHOPPING CENTER

3. 34D21 SECONDARY 1 PHASE RISER FEEDS FIRE PUMP
BUILDING

4. 34D23 SECONDARY 3 PHASE RISER FEEDS APPLEBEES

5. 34C31 SECONDARY 3 PHASE RISER FEEDS M&T BANK

6. 34C32 1-3 PHASE PRIMARY RISER 1/0 SOL AL 15KV

FEEDS SHOPPING CENTER

7. 34C35 1-3 PHASE PRIMARY RISER 1/0 SOL AL 15KV
FEEDS SHOPPING CENTER, 1 3 PHASE
SECONDARY RISER FEEDS WSE'S

TA. 34C34 SECONDARY 1 PHASE RISER FEEDS SHOPPING CENTER
SIGN

8. 34B46 1-3 PHASE PRIMARY RISER 1/0 SOL AL 15KV
FEEDS CHARTER SCHOOLS

9. 38A16 2- 3 PHASE PRIMARY RISERS 1/0 SOL AL 15V
FEEDS INTERCHANGE INDUSTRIAL PARK

10. 38Al5 SECONDARY 1 PHASE RISER FEEDS TELCO BOX

11. 57G23 SECONDARY 1 PHASE RISER FEEDS COMCAST BOX

12. 57G29 1- 3PHASE PRIMARY RISER 750MCM AL 15KV

SUBSTATION RISER

13. 57G210 1- 3 PHASE PRIMARY RISER 1000MCM AL 35KV
SUBSTATION RISER

14. 57G28 2- 3 PHASE PRIMARY RISERS 1000MCM AL 15KV,
350MCM WIRE SHIELD 15KV, BOTH SUBSTATION
FEEDERS
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10.

15.

16.

17.

18.

19.

20.

21.

22.

23

57G26

57G32

57G23

57E42

57E41

54E11

54C21

54C33

54D32

2-3 PHASE PRIMARY RISERS, BOTH 1/0 SOL AL 35KV
SUBSTATION FEEDER (PARALLEL)

1- 3 PHASE PRIMARY RISER 750 MCM AL 15KV
SUBSTATION FEEDER

SECONDARY 1 PHASE RISER FEEDS COMCAST BOX

2 SECONDARY 1 PHASE RISERS FEEDS STORAGE BLDGS
AND PUMP HOUSE

SECONDARY 3 PHASE RISER FEEDS KIDS SCHOOL
SECONDARY 3 PHASE RISER FEEDS CREDIT UNION

SECONDARY 3 PHASE RISER FEEDS DUNKIN DONUTS
AND LIQUOR STORE

SECONDARY 1 PHASE RISER FEEDS TOBACCO STORE

SECONDARY 1 PHASE RISER FEEDS STREETLIGHT
CIRCUIT

BASIS OF PAYMENT

Payment for the construction and relocation of the electrical
lines shall be paid monthly in accordance with the contract.
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1.

CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

PAYMENT

GENERAL

A.

It is intended that all work shown on the contract
drawings and included in the specifications 1is to be
paid for under the items listed in the proposal form.
The absence from the proposal form of bid items
specifically described 1in the Standard Specifications
or shown on the drawings shall be interpreted as
meaning that the cost of such work contemplated by the
contract documents shall be included in the prices bid
for related items for which quantities have Dbeen
established.

The contractor shall prepare a written monthly estimate
of the total amount of work completed on the contract.
For the purpose of arriving at a basis for monthly
estimates, the contractor shall submit an invoice for
work performed during the preceding month, with a
breakdown of the wunit prices for the wvarious items
included in the proposal.

In accordance with Title 29, Section 6962 of the
Delaware Code, the City shall retain five percent (5%)
of the funds to be paid to the contractor during the
contract until completion and final acceptance of all
work by the City.
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CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

PROPOSAL

TO: The Mayor and City Council
Newark, Delaware

FROM:

The undersigned as a lawfully authorized agent for the below
named Bidder binds himself together with such principal upon award
by the Mayor and Council of the City of Newark to furnish labor
and equipment for aerial line reconductoring:

Lump sum price: Elkton Road

IMPORTANT :

The above lump sum prices shall include all overhead and profit
margins and shall not include any paid travel time allowance.
Breakdown of lump sum cost:

Labor and Construction Management $

Equipment $
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Provide the following costs:

LABOR AND EQUIPMENT

NORMAL

PREMIUM

LEAD LINEMAN

LINEMAN 1ST CLASS

LINEMAN 2ND CLASS

JUNIOR LINEMAN

BACKHOE OR EQUIPMENT OPERATOR

GROUNDHAND

AERIAL LIFT 55' WORKING HEIGHT

AERIAL LIFT 65' WORKING HEIGHT

DIGGER DERRICK

DUMP TRUCK

PICKUP TRUCK

BACKHOE

CABLE TRAILER

TENSION MACHINE

POLE TRAILER

ROPE TRAILER

CHAIN SAW

PORTABLE DRILL

TRUCK MOUNTED ATTENUATOR

AIR COMPRESSORS

ARROW BOARD

MESSAGE BOARD
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TRAFFIC BARRELS AND CONES PER DAY

SPECIAL SIGNAGE PER DAY

ROADWAY PLATES

20 - 35 TON CRANE

EQUIPMENT TRAILER

LIGHT TOWER

EXCEPTIONS:

VENDOR NAME

Earliest date that work can commence:

Exceptions:

Date: Bidder/Contractor:

BY:

Its legally authorized representative

PRINT NAME:

TITLE:

STREET ADDRESS:

CITY, STATE, ZIP:

TELEPHONE:
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CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

NON-COLLUSION STATEMENT

DATE :

City of Newark
Newark, Delaware

Gentlemen:
This is to certify that the undersigned bidder

has not,

either directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in connection with this

proposal submitted to the City of Newark on the

day of , 2019.

Signature of bidder:

By:

Its legally authorized representative

Sworn to and subscribed before me on this day of
, 2019.

My commission expires

Notary Public
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LISTING SUBCONTRACTORS — CONTRACT NO. 19-04

Bidder/contractors shall fill in the following 1listing of
subcontractors they intend to use 1in the performance of the
contract work. No subcontractor shall be substituted for any
listed below without the written consent of the City. Contractor
hereby certifies that he has notified all subcontractors that they
are obligated to comply with the provisions of Federal or State
laws as they pertain to this project and they must submit evidence
of such compliance upon notice of request.

1. Name:

Address:

Type of Work:

2. Name:

Address:

Type of Work:

3. Name:

Address:

Type of Work:

4., Name:

Address:

Type of Work:

Date: Bidder/Contractor:
By:
Its legally authorized representative
Check: Corporation ; Partnership ;
Individual

Street Address:

Mailing Address:

City, State, Zip:

Telephone:
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CITY OF NEWARK
Delaware

CONTRACT NO. 19-04

FURNISHING LABOR AND EQUIPMENT FOR

AERTAL LINE AND UNDERGOUND CABLE RELOCATION

BOND TO ACCOMPANY PROPOSAL
(not necessary if certified or cashier's check is used)

KNOW ALL MEN BY THESE PRESENTS THAT of
of the County of and
State of , Pprincipal, and
of as

surety, legally authorized to do Dbusiness in the State of
Delaware, are held and firmly bound unto the City of Newark in the

sum of Dollars, to be paid to

said City of Newark for use and benefit of the Mayor and Council
of Newark, for which payment well and truly to be made, we do bind
ourselves, our and each of our heirs, executors, administrators
and successors, Jjointly and severally, for and in the whole,
firmly by these presents. Sealed with our seal dated the

day of in the year of our Lord, two

thousand and nineteen (2019).
NOW THE CONDITIONS OF THIS OBLIGATIONS IS SUCH, that 1if the

above bounded principal

who has submitted to said City of Newark, a certain proposal to
enter into a certain Contract No. 19-04, Furnishing Labor and

Equipment for Aerial line and Underground Cable Relocation, and if
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said shall well and truly enter into and

executes said

VENDOR NAME

contract and furnish therewith such Surety Bond or Bonds as may be
required by the terms of said contract and approved by said City
of Newark, said Contract, and said Bond to be entered into within
ten (10) days after the date of official notice of award thereof
in accordance with the terms of said proposal, then this
obligation to be wvoid, otherwise shall remain in full force and

virtue.

SIGNED AND SEALED IN THE SIGNED (SEAL)

PRESENCE OF WITNESS:

BY (SEAL)
SIGNED (SEAL)
BY (SEAL)
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